

Addendum #1 to the Contract Documents, Project Specifications and Drawings for

Project: Cheyenne Boulevard and West Gate Road Trunk Sanitary

Sewer Main Extension City Project 23.030.000 / TDG 24-006

Owner: City of Box Elder

City Engineer: Scott Lange

420 Villa Drive Box Elder, SD 57719

Engineer: Towey Design Group, Inc.

147 Chisholm Drive, Box Elder, SD 57719

Bid Location: Box Elder City Hall

420 Villa Drive Box Elder, SD 57719

BID DATE: Tuesday April 29, 2025, 2:00 P.M. (MST)

DATE OF ADD #1: April 4, 2025

SCOPE: This addendum covers the following additions, deletions, modifications, and

clarifications to the Contract Documents, Plans and Specifications. The addendum

consists of two (2) pages.

CHANGES/CARIFICATIONS/ADDITIONS/DELETIONS TO PLANS AND SPECIFICATIONS

SECTION DESCRIPTION

CONTRACT DOCUMENTSAdvertisement for Bid Page 2 of 3

Revise Pre-Bid Meeting Location:

The pre-bid meeting will be held at the office of **Towey Design Group 147 Chisholm Road, Box SD** instead of Box Elder City Hall.

STANDARD SPECIFICATIONS Section 01.45.23.06 Warranty

Remove A. Provide a minimum one (1) year warranty for all materials and labor, covering defects in the materials or

deficiencies resulting from contractor installation.

Replace with A. A warranty bond, or other equivalent surety, in an amount equivalent to ten percent (10%) of the total cost of the project/improvement has been provided to the City to secure the

warranty for a period of two years.





CONSTRUCTION PLANS

It has been determined that Segments 5, 6, 7, & 8 will be bid as a future project and therefore are not required at this time.

Remove the following sheets:

Sheet 008 – Estimate of Quantities (3)

Sheet 009 – Estimate of Quantities (4)

Sheet 010 – Estimate of Quantities (5)

Sheets 500 – 509 – Segment 5 sheets

Sheets 600 – 611 – Segment 6 sheets

Sheets 700 – 706 – Segment 7 sheets

Sheets 800 – 806 – Segment 8 sheets

END OF ADDENDUM #1